

PARK CITY MUNICIPAL CORPORATION

ADDENDUM NO. 1

**Request for Statement of Qualifications
for**

**WATER AND STORMWATER GENERAL ENGINEERING SERVICES
August 25, 2025**

SOQs DUE: By 3:00 p.m. on Wednesday, September 3, 2025.

<u>MILESTONE</u>	<u>DATE</u>
<u>RSOQ Solicitation Period*</u>	
Issuance of RSOQ	August 1, 2025
Questions Accepted	August 1, 2025 – August 22, 2025 4:00 pm (local time)
Final Questions and Responses Published	August 25, 2025
SOQ Due Date	Wednesday, September 3, 2025 – By 3:00 pm (local time)
Approved Vendor List Selection	September 17, 2025
Approved Vendor List Valid and Contracting for Future Projects	through March 17, 2027 (with potential to be extended another 18 months)

*** *PCMC reserves the right to change any dates, milestones, or deadlines.***

Questions Received:

1. How many firms are currently in this pool and how many different firms have been utilized?
 - a. 14 firms. We do not track how many firms have been utilized.
2. What dollar amt have the projects been that PCMC has outsourced to firms on the current list - is there a procurement limit?
 - a. We do not track the dollar amount. There is no limit.

Park City Municipal

Harrison Holley, P.E. Public Utilities Engineer